NOTICE TO CONTRACTORS

CALL ORDER 300

FEDERAL PROJECT NO. STPD-81-4(115)

LOCATION: US-81 and N-84, WEST BOW & NORWEGIAN BOW CREEK BRIDGES
COUNTIES: CEDAR

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
June 16, 2011. At that time the bids will be opened and read for
GRAD CONC PAVE SEED BR GDRL

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: BRIDGES
START DATE 04/02/2012 WORKING DAYS 125
Price Range $ 500,000 to $ 2,000,000
THIS PROJECT CONTAINS A DBE GOAL OF 5.0

oe

Plans and specifications may be seen beginning May 24, 2011 at the Lincoln
Central Office and May 31, 2011 at the District Engineer's Office at NORFOLK

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal
requirements will apply.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 64 SHEETS $ 16.00
CROSS SECTIONS (SHEETS X1 THRU X10) 10 SHEETS $ 2.50
STANDARD PLANS 9 SHEETS $ 2.25

SHEET NO.

1 TITLE PAGE

2-T1 - 2-T4 TYPICAL CROSS SECTIONS

2-S1 - 2-S2 SUMMARY OF QUANTITIES

2-W1 - 2-W2 WETLANDS

2-H1 - 2-H2 HORIZONTAL ALIGNMENT & ORIENTATION

2-N1 GENERAL INFORMATION

2-N2 - 2-N3 GENERAL INFORMATION--ACCESS CROSSING

2-N4 - 2-N5 GENERAL INFORMATION--MILLED RUMBLE STRIPS

2-P1 - 2-P3 PHASING PLANS

2-L1 REMOVALS

2-L2 - 2-L3 EROSION CONTROL

3 -4 PLAN & PROFILE SHEETS

5 TYPICAL TRAFFIC SIGNAL CONTROL PLAN FOR

ONE LANE, TWO WAY OPERATION WITH BARRIERS

6 TEMPORARY TRAFFIC SIGNAL
7 TEMPORARY PAVEMENT MARKING PLAN
8 EARTHWORK DATA SHEET
9 - 27 SPECIAL PLAN 1 PRESTRESSED CONCRETE GIRDER BRIDGE
(IT-400)
STA. 319+70.00
28 - 31 SPECIAL PLAN 2 SUBSTRUCTURE REPAIR
STA. 1611+58.00
32 - 33 SPECIAL PLAN 1C CONCRETE FLUME
STA. 321+00.00
34 - 40 SPECIAL PLAN 2C GUARDRAIL PLAN
41 - 42 SPECIAL PLAN 3C CONCRETE PROTECTION BARRIER
43 - 44 SPECIAL PLAN 4C TEMPORARY SILT CHECKS
X1 - X10 CROSS SECTIONS

STANDARD PLANS

309 MAILBOX SUPPORT POST

501-R5 (3 SHEETS) EROSION CONTROL

502 SILT FENCE DETAILS

920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE

922-R8 (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING



Quantities shown herein are FOR INFORMATION ONLY and

should not be used for bidding purposes.

The Department

reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION

GENERAL CLEARING AND GRUBBING
EXCAVATION

EXCAVATION, BORROW

WATER

RIPRAP FILTER FABRIC

REMOVE PAVEMENT

SAWING PAVEMENT

REMOVE ASPHALT SURFACE

REMOVE DRIVEWAY

ROCK RIPRAP, TYPE A

REMOVE GUARDRAIL

COVER CROP SEEDING

EROSION CONTROL, CLASS 1D
FABRIC SILT FENCE-LOW POROSITY

GROUP 3 CONCRETE PAVEMENT

MOBILIZATION

CRUSHED ROCK SURFACE COURSE
MATILBOX POST

CONC 47B-3500 DRIVEWAY

9" CONC PVMT, 47B-3500

9" DOWELED CONC PVMT, 47B-3500
TEMPORARY SURFACING

CONCRETE FLUME

6" NONPERF PIPE UNDERDRAIN

6" PERFORATED PIPE UNDERDRAIN
FOUNDATION COURSE

GRANULAR SUBDRAIN

PREP OF INTER & DRIVE

WATER

EARTH SHOULDER CONSTRUCTION
SUBGRADE PREPARATION

RUMBLE STRIPS, CONCRETE
SURFACE UNDER GUARDRAIL

GROUP 5 SEEDING

MOBILIZATION
SEEDING, TYPE A
SEEDING, TYPE B
MULCH

GROUP 6 BRIDGE AT STA. 319+70.00

MOBILIZATION
EXCAVATION (ESTABLISHED QUANTITY)
RIPRAP FILTER FABRIC
CONC FOR PVMT APPROACHES CLASS 47BD-4000
EPOXY COATED RE-STEEL FOR PVMT APPROACH
ABUTMENT NO.1l EXCAVATION
ABUTMENT NO.2 EXCAVATION
BENT NO.1l EXCAVATION
BENT NO.2 EXCAVATION
PREFORMED EXPANSION JOINT, TYPE B
47B-3000 CONC FOR BRIDGE
47BD-4000 CONC FOR BRIDGE
PRECAST/PRESTRESSED CONC SUPERSTR

AT STA. 319+70.00
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REMOVE STRUCTURE
AT STA. 319+470.00
ACCESS CROSSING
STRUC STEEL FOR SUBSTRUCTURE
STEEL DIAPHRAGM
BROKEN CONCRETE RIPRAP
ROCK RIPRAP, TYPE B

SALVAGING AND PLACING TOPSOIL ON RIPRAP

EPOXY COATED RE-STEEL
HP 12"X53# STEEL PILING
TEST PILE

STEEL SHEET PILING

TEMP BRIDGE SHORING
BRIDGE SHORING
GRANULAR BACKFILL

GROUP 6A BRIDGE AT STA. 1611+58.00

MOBILIZATION
TIMBER PILE SPLICE
CONCRETE REPAIR

GROUP 7 GUARDRAIL

MOBILIZATION

W-BEAM GUARDRAIL

BRIDGE APPROACH SECTIONS
GUARDRAIL END TREATMENT, TYPE II

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II

BARRICADE, TYPE III

SIGN DAY

TEMP PAVEMENT MARKING REMOVAL
PAVEMENT MARKING REMOVAL

TEMP PVMT MARKING, TYPE PAINT
FLAGGING

CONCRETE PROTECTION BARRIER
RELOCATE CONC PROTECTION BARRIER
TEMPORARY RUMBLE STRIP

TEMPORARY TRAFFIC SIGNAL

TRAFFIC CONTROL MANAGEMENT
TRAINING

MOBILIZATION

RENTAL OF LOADER, FULLY OPERATED

RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.

TEMPORARY SILT CHECK

TEMPORARY SILT FENCE

TEMPORARY EARTH CHECK
TEMPORARY MULCH
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